BID TABULATION SUMMARY WILSON CREEK ROAD PAVEMENT OVERLAY

No. of Bids: 6

\$1,318,418.00		\$1,397,120.00		\$910,030.00		\$1,296,489.56		\$1,150,525.00		\$1,099,720.00	_	\$1,773,928.00	TOTAL BID \$1,773				
\$35,000.00	\$35,000.00	\$53,735.00	\$53,735.00	\$34,000.00	\$34,000.00	\$49,500.00	\$49,500.00	\$5,000.00	\$5,000.00	\$12,420.00	\$12,420.00	\$68,228.00	\$68,228.00	LS	NEC.	Mobilization (4% maximum)	699.040001
\$100.00	\$1.00	\$100.00	\$1.00	\$100.00	\$1.00	\$100.00	\$1.00	\$100.00	\$1.00	\$100.00	\$1.00	\$100.00	\$1.00	R	100	Asphalt Price Adjustment	698.04
\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	\$50,000.00	\$1.00	R	50000	Field Change Payment	697.03
\$16,530.00	\$0.29	\$17,670.00	\$0.31	\$16,530.00	\$0.29	\$7,980.00	\$0.14	\$17,100.00	\$0.30	\$17,100.00	\$0.30	\$57,000.00	\$1.00	LF	57000	Yellow Paint Reflectorized Stripes - 15 mils	640.11
\$25,000.00	\$25,000.00	\$36,000.00	\$36,000.00	\$23,200.00	\$23,200.00	\$63,709.56	\$63,709.56	\$31,000.00	\$31,000.00	\$17,000.00	\$17,000.00	\$65,000.00	\$65,000.00	SJ	NEC.	Basic Maintenance and Protection of Traffic	619.01
\$23,598.00	\$1.71	\$30,360.00	\$2.20	\$13,800.00	\$1.00	\$27,600.00	\$2.00	\$27,600.00	\$2.00	\$41,400.00	\$3.00	\$82,800.00	\$6.00	Gallon	13800	Diluted Tack Coat	407.0102
\$665,490.00	\$95.07	\$687,050.00	\$98.15	\$406,000.00	\$58.00	\$609,000.00	\$87.00	\$572,250.00	\$81.75	\$553,000.00	\$79.00	\$840,000.00	\$120.00	Ton	7000	12.5 F3 Top Course HMA, 70 Series compaction	402.127304
\$455,900.00	\$97.00	\$475,405.00	\$101.15	\$319,600.00	\$68.00	\$441,800.00	\$94.00	\$400,675.00	\$85.25	\$361,900.00	\$77.00	\$564,000.00	\$120.00	Ton	4700	Truing & Leveling F9, HMA, 80 Series compaction	402.018904
\$46,800.00	\$80.00	\$46,800.00	\$80.00	\$46,800.00	\$80.00	\$46,800.00	\$80.00	\$46,800.00	\$80.00	\$46,800.00	\$80.00	\$46,800.00	\$80.00	QU	585	There	402.000011
TOTAL COST	COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST	TOTAL COST	UNIT PRICE		UNIT PRICE	UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL COST UNIT PRICE TOTAL	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST		UNIT PRICE TOTAL COST		PAY UNIT	QTY	ITEM DESCRIPTION	ITEM NO.
Barrett Paving	Barrett	nstruction	Bothar Construction	Suit-Kote	Suit	Lancaster Development	Lancaster	Dalrymple	Dalı	Broome Bituminous	Broome	RS AMOUNT	ENGINEERS AMO		TOTAL		

MOBILIZATION CHECK

Gary J. Hammond PE 100

Commissioner of Public Works

399.040001 Adjusted to 4% max

12/22000

1343385.00 53735.4