7/10/2024

BID TABULATION SUMMARY CODDINGTON ROAD PAVEMENT OVERLAY

No. of Bids: 4

\$443,465.7		\$498,265.00		\$357,427.20		\$391,825.00		\$629,928.00	TOTAL BID				
\$17,000.0	\$17,058.63	518,000.00	\$19,210.60	\$13,747.20	\$13,747.20	\$14,000.00	\$15,113.00	\$24,228.00	\$24,228.00	LS	NEC,	Mobilization (4% maximum)	699.040001
\$100.0	\$1.00	\$100.00	\$1.00	\$100.00	\$1.00	\$100.00	\$1.00	\$100.00	\$1.00	DC	100	Asphalt Price Adjustment	698.04
\$25,000.0	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	\$25,000.00	\$1.00	DC	25000	Field Change Payment	697.03
\$2,800.0	\$0.14	\$7,000.00	\$0.35	\$8,000.00	\$0.40	\$6,000.00	\$0.30	\$20,000.00	\$1.00	LF	20000	Yellow Paint Reflectorized Stripes - 15 mils	640.11
\$24,415.7	\$24,415.79	\$15,800.00	\$15,800.00	\$11,380.00	\$11,380.00	\$12,500.00	\$12,500.00	\$50,000.00	\$50,000.00	S1	NEC.	Basic Maintenance and Protection of Traffic	619.01
\$11,250.0	\$2.50	\$7,965.00	\$1.77	\$9,000.00	\$2.00	\$9,000.00	\$2.00	\$27,000.00	\$6.00	Gallon	4500	Diluted Tack Coat	407.0102
\$200,100.0	\$87.00	\$239,200.00	\$104.00	\$161,000.00	\$70.00	\$178,825.00	\$77.75	\$276,000.00	\$120.00	Ton	2300	12.5 F3 Top Course HMA, 70 Series compaction	402.127304
\$147,200.0	\$92.00	\$169,600.00	\$106.00	\$113,600.00	\$71.00	\$130,800.00	\$81.75	\$192,000.00	\$120.00	Ton	1600	Truing & Leveling F9, HMA, 80 Series compaction	402.018904
\$15,600.0	00.08\$	\$15,600.00	\$80.00	\$15,600.00	\$80.00	\$15,600.00	\$80.00	\$15,600.00	\$80.00	QU	195	Plant Production Quality Adjustment to HMA Items	402.000011
TOTAL COST	8	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	TOTAL COST	UNIT PRICE	L'AY UNIT	QTY		ITEM NO.
Lancaster	Lanc	Paving	Barrett P	ituminous	Broome Bituminous	mple	Dalrymple	INEERS AMOUNT	ENGINEERS		TOTAL		

Gary J. Hammond PE Gre

Commissioner of Public Works

*